GODDARD SPACE FLIGHT CENTER
Greenbelt, MD 20771-0001

P.O.NO.. $-58790-G

RESOURCE REP| SHERRIE WOOD 201.0

ACCEPTANCE BY

CALLNO..
DELIVERY ORDER DATE:  12/17/2001

- TOTAL COMMIT:$2,700,000.00
DELIVERY SCHEDULE: 02/28/2002  F.O.B. POINT: DESTINATION
DISCOUNT TERMS: NET 30 CONTRACT NO.. NAS5-98145 PPC: BX B/NC: 988
ACCOUNTING DATA:  OBJECT CLASS 2529

PCN JON APPROP PRDATE FUNDS  BLI PC  AMOUNT

201-68141 200-992-88-01-88  802/30110(02) 121372001 DIRECT  A5-01 1P 1,950,000.00

SUGGESTED SOURCE:
NAME CODE PHONE INTELLISOURCE/ACS
INITIATOR| SHERRIE WOOD 201.0 |68991 '

TECHNICAL REP| MARK SILVERSTEIN 290.0 |68323

DELIVER TO: SHERRIE WOOD
Code 201.0
RECEIVING AND INSPECTION
BLDG. 16W, CODE 239
Bldg.12 Room C112
GREENBELT, MD 20771

68991

ACCEPTANCE WILL BE MADE WITHIN 7 CAL/DAYS AFTER DELIVERY

SUGGESTED DELIVERY DATE: 11/30/2001

REQUIRED APPROVALS

SPECIAL APPROVALS

~HERICARROLL

201.0 12/13/2001

ITEM SUPPLIES AND OR SERVICES

QUANTITY

UNIT UNIT PRICE AMOUNT

1 THIS DELIVERY ORDER IS FOR
COMPREHENSIVE DESKTOP COMPUTER
SERVICES, SERVER SERVICES, AND
INTRA-CENTER COMMUNICATION
SERVICES FOR THE GODDARD SPACE
FLIGHT CENTER (GSFC) INCLUDING
THE WALLOPS FLIGHT FACILITY
WFF) AND GISS COVERED IN THE

DIN CONTRACT. ADDITIONAL
TERMS AND ATTACHMENTS TO THIS
DELIVERY ORDER ARE ENCLOSED.

SEE ATTACHED FOR ADDITIONAL TERMS

1 JoB NTE | $1,950,000.00

~ERTIFIED FOR DEFENSE USE DPAS (15 CRF 350)

DOC9 TOTAL $1,950,000.00

D) CONTRACTOR:

INTELLISOURCE INFORMATION SYSTEMS
ATTN: KAREN EVANS

10210 GREENBELT ROAD

SUITE 350

SEABROOK MD 20706

CONTRACTIN

Signature

FORM GSFC 18-26P0O

PATR IC?*L GAN
|
i



GODDARD SPACE FLIGHT CENTER
Greenbelt, MD 20771-0001
ADDITIONAL TERMS S-58790-G

NO CHANGES ARE TO BE MADE TO THIS PURCHASE ORDER WITHOUT
THE PROPER AUTHORIZATION FROM GSFC PROCUREMENT.

CONTRACTUAL INQUIRIES SHOULD BE DIRECTED TO PATRICIA SMITH
CODE 211.0, GSFC, GREENBELT, MD 20771, PHONE (301)286-3462
OR FAX 501-286-1654, psmith@pop100.gstc.nasa.gov

NFS CLAUSE 18-52.225-70, EXPORT LICENSES (FEB 2000) IS INCORPORATED BY
REFERENCE. INSERT 'ANY GOVERNMENT INSTALLATION' IN PARAGRAPH (B).

Page 02
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1. PERIOD OF PERFORMANCE

The period of performance for this delivery order is for a 2 1/2-month base period from December 18,
2001 through February 28, 2002 with one 4-month option period from March 1, 2002 through June 30,
2002.

2. QUANTITIES ORDERED

The total quantities ordered under this delivery order are contained in the On-Line Delivery Order (ODO)
dated December 18, 2001, and is priced in accordance with Attachment A to this document. The ODO is
incorporated by reference.

3. DELIVERY ORDER VALUE

The total value of this delivery order is as follows:

Base Price: $1,950,000

Option Price:_3.480,000

Total IDIQ  $ 5,430,000

The values established above include a monthly price increase of 30% for the 2 Y2-month base period
and 45% monthly price increase for the one 4-month option period and shall be applied to the gross
monthly invoice amount before deduction of the retainage pools. The outage credits however, shall only
be applied to the gross monthly invoice amount.

4. CUSTOMER SATISIFCATION

The Customer Satisfaction Metric is 90%.

5. PERFORMANCE RATINGS

The Independent Verification and Validation (1IV&V) performance profile ratings are contained in
Attachment B.

6. ASSET TRANSITION
The asset transition value shall be negotiated within 30 days of the delivery order effective date.
7. RETURN TO SERVICE

The Return to Service surcharge is $348. This is a fixed amount for the Restore to Baseline
configuration in accordance with Section C.5.5.3 of the Master Contract.

8. SECURITY UPLIFT

In accordance with Master Contract Section A.1.15 and C.5.9.6, the contractor shall uplift any seat to a
classified (Secure) level. The surcharge for this requirement is 1% of the seat price.

9. SERVER FILE SPACE

Server file space per user shall be defined as 100 Megabytes per user as referenced in Master Contract
section E.3.1.15.
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10. TECHNICAL REPRESENTATIVE

The Delivery Order Contracting Officer’s Technical Representative (DOCOTR}) is Mark Silverstein, Code
290, at 301-286-8323.

11. LOCAL BACKUP AND RESTORE

Service Level: Basic

Service Characteristic: Weekly Backup of all user data files on the local hard drive (excluding application
programs and OS files)

Price: $20/month

Service Level: Regular

Service Characteristic: Daily Backup of all user data files on the local hard drive (excluding application
programs and OS files)

Price: $60/month

Basic and Regular Backups are incremental once the initial backup is complete.

Service Level: Enhanced
Service Characteristic: Daily Backup of entire local disk
Price: $85/month

12. DELIVERY TIME FOR NEW SEATS

The delivery time for a new desktop seat is 10-15 business days after DOCOTR approval of the new seat
order.

13. CRITICAL ESCALATION PRICE

C.5.9.4.2 of Contract NAS5-98145 allows for up to 1% of all problem calls to be escalated to priority
service in accordance with the established procedure. If the Government exceeds the allotted amount,
we agree to pay $125 per incident. The Contractor shall include these charges on the monthly invoice,
charged to the appropriate Division.

14. MINIMUM SERVICE LEVELS
The minimum service levels for the GP1, GP2, GP3, and SE1 seat are as follows:

Hardware maintenance

System Software maintenance

ODIN Application Software

ODIN Application Software maintenance

The minimum service levels for the SE2 and SES seats are as follows:

« Hardware maintenance
e System Software maintenance
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In addition, the optional service levels with each of these services must be selected in a consistent
manner (e.g., a GP1 user selects the Premium service level for each of the four services.)

However, there may be circumstances where a user’s requirements may dictate that the user needs to
opt out of some or all of these services. A waiver request will be initiated if a mutual agreement can not
be negotiated with the Contractor, the DOCOTR, and the user.

15. STORAGE VOLUME

Service Description: Provide server storage space on ODIN provided server.

Service Levels Typical Service Characteristic
None No server space

Basic 50 MB of server space

Regular 500 MB of server space

Premium 5 GB of server space

Enhanced 25 GB of server space

Enhanced Plus 50 GB of server space
16. PCELL SEAT
The monthly price for the cell phone is $58.06. The standard features are as follows:

Call waiting

Caller ID

Call detall

Three-way calling

Voice mail

500 minutes a month within the Sprint PCS network including roaming
Restore to Service: Regular

Voice mail

Overage Fee: $0.45/minute over 500 minutes/month

Accessories and replacement batteries will be available via the catalog

Hardware will meet or exceed current specifications.
17. STANDARD SOFTWARE LOAD

The following products receive full ODIN support as Triage Level 1 software: Microsoft Office, Netscape
Communicator, McAfee Virus Scan/Virex, Eudora Pro, and Computrace.
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18. MOVES, ADDS, CHANGES (MAC)

In addition to the requirements in Contract Section E.3.1.8, Moves, Adds, Changes (MAC), the following
definitions apply: (a) A move is defined as de-installation, move and re-installation of system hardware.
(b) Virtual moves do not count in computing the total number of moves included in the service levels. A
virtual move is one that does NOT require a physical dispatch of a technician or analyst. (c) Moves are
aggregated by service, for example, average of one move per year for each “seat” type in each of these
categories: desktop, server, and communications services. (d) Wiring needed to provide connectivity to
a seat is included in the seat price provided the basic infrastructure is in place to support it.

In addition, the Contractor shall provide resources or analysis to aid the customer in determining which
hardware and software purchased from another source, other than ODIN is compatible with the existing
system. The Contractor shall install the item only if the installation does not make the machine unstable
or destroy existing functionality. The desk side visit will count as a move, add or change.

19. DATA REQUIREMENTS DOCUMENTS (DRD)

This delivery order incorporates the following Data Requirements Documents: “Lost and Stolen Property
Report”, DRD — 6 and “ Invoice and Supporting Report Data”, DRD-7 as shown in Attachments C and D
to this delivery order.

20. LIMITATION OF FUNDS (FIXED-PRICE CONTRACT)

Not withstanding the requirements of Contract NAS5-98145, the following additional clause is modified
and incorporated into this Delivery order:

1852.232-77 Limitation of Funds (Fixed- Price Contract) (March 1989)

(a) Of the total price of services offered, the sum of $1,950,000 is presently available for payment and
allotted to this contract. It is anticipated that from time to time additional funds will be allocated to the
contract in accordance with the following schedule, until the total price of said services is allotted:

SCHEDULE FOR ALLOTMENT OF FUNDS

Date Amounts
TBD TBD

(b) The Contractor agrees to perform or have performed work on the items specified in paragraph (a) of
this clause up to the point at which, if this contract is terminated pursuant to the Termination for
Convenience of the Government clause of this contract, the total amount payable by the Government
(including amounts payable for subcontracts and settlement costs) pursuant to paragraphs (f) and (g) of
that clause would, in the exercise of reasonable judgment by the Contractor, approximate the total
amount at the time allotted to the contract. The Contractor is not obligated to continue performance

of the work beyond that point. The Government is not obligated in any event to pay or reimburse the
Contractor more than the amount from time to time allotted to the contract, anything to the contrary in the
Termination for Convenience of the Government clause notwithstanding.

(c)(1) It is contemplated that funds presently allotted to this contract will cover the work to be performed
until February 28, 2002.
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(2) If funds allotted are considered by the Contractor to be inadequate to cover the work to be
performed until that date, or an agreed date substituted for it, the Contractor shall notify the
Contracting Officer in writing when within the next 60 days the work will reach a point at
which, if the contract is terminated pursuant to the Termination for Convenience of the
Government clause of this contract, the total amount payable by the Government (including
amounts payable for subcontracts and settlement costs) pursuant to paragraphs (f) and (g) of
that clause will approximate 75 percent of the total amount then allotted to the contract.

(3) (i) The notice shall state the estimate when the point referred to in paragraph (c)(2) of this clause will
be reached and the estimated amount of additional funds required to continue performance to the date
specified in paragraph (c)(1) of this clause, or an agreed date substituted for it.

(i) The Contractor shall, 60 days in advance of the date specified in paragraph (c)(1) of this clause, or an
agreed date substituted for it, advise the Contracting Officer in writing as to the estimated amount of
additional funds required for the timely performance of the contract for a further period as may be
specified in the contract or otherwise agreed to by the parties.

(4) If, after the notification referred to in paragraph (c)(3)(ii) of this clause, additional funds are not allotted
by the date specified in paragraph (c)(1) of this clause, or an agreed date substituted for it, the
Contracting Officer shall, upon the Contractor's written request, terminate this contract on that date or on
the date set forth in the request, whichever is later, pursuant to the Termination for Convenience of the
Government clause.

(d) When additional funds are allotted from time to time for continued performance of the work under this
contract, the parties shall agree on the applicable period of contract performance to be covered by these
funds. The provisions of paragraphs (b) and (c) of this clause shall apply to these additional allotted
funds and the substituted date pertaining to them, and the contract shall be modified accordingly.

(e) If, solely by reason of the Government's failure to allot additional funds in amounts sufficient for the
timely performance of this contract, the Contractor incurs additional costs or is delayed in the
performance of the work under this contract, and if additional funds are allotted, an equitable adjustment
shall be made in the price or prices (including appropriate target, billing, and ceiling prices where
applicable) of the items to be delivered, or in the time of delivery, or both.

(f) The Government may at any time before termination, and, with the consent of the Contractor, after
notice of termination, allot additional funds for this contract.

(g) The provisions of this clause with respect to termination shall in no way be deemed to limit the rights
of the Government under the default clause of this contract. The provisions of this Limitation of Funds
clause are limited to the work on and allotment of funds for the items set forth in paragraph (a) of this
clause. This clause shall become inoperative upon the allotment of funds for the total price of said work
except for rights and obligations then existing under this clause.

(h) Nothing in this clause shall affect the right of the Government to terminate this contract pursuant to
the Termination for Convenience of the Government clause of this contract.

(End of clause)
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21. Not withstanding the requirements of Contract NAS5-98145, the following additional FAR and NFS
clauses are incorporated into this Delivery order by reference. These clauses are modified where
required to reflect the following changes or fill-ins:

21a) 1852.245-71 INSTALLATION — ACCOUNTABLE GOVERNMENT PROPERTY (June 1998)
Alternate | (March 1989)

- Contract Section A.1.14 identifies the Contractor user responsibilities for paragraph (a) of
clause 1852.245-71

21b) 1852.245-73 FINANCIAL REPORTING OF NASA PROPERTY IN THE CUSTODY OF
CONTRACTORS (August 2001)

21c) 1852.245-77 LIST OF INSTALLATION — ACCOUNTABLE PROPERTY AND SERVICES (July
1997)

- Paragraph (b) (1) of clause 1852.245-77 is modified to include the List of Installation —Accountable
Government Property in Attachment D.

- The property or services identified in paragraphs (c) and (j) of clause 1852.245-77 are not
authorized under this delivery order.

21d) 1852.215-85 OMBUDSMAN (JUNE 2000) Alternate 1 (JUNE 2000) is incorporated by reference
with the following fill-in at paragraph B, William Townsend, NASA/GSFC, Code 100, Bldg. 8, Rm. 600,
Greenbelt Road, Greenbelt, MD, 20771, Phone:(301) 286-5066, Facsimile (301) 286-1714, Email
Address: William.F.Townsend.1 @gsfc.nasa.gov

21e) 1852.204-74 CENTRAL CONTRACTOR REGISTRATION (AUGUST 2000) is incorporated by
reference.

21f) 1852.223-70 SAFETY AND HEALTH (MAY 2001) is incorporated by reference.
21g) 1852.223-75 MAJOR BREACH OF SAFETY OR SECURITY (MAY 2001)
21h) 1852.242-72 Observance of Legal Holidays (AUGUST 1992)

22. Not withstanding the requirements of Contract NAS5-98145, the following GSFC clauses are
incorporated into this Delivery Order:

22a) GSFC 52.211-95 GOVERNMENT PREMISES--COMPLIANCE WITH PROCEDURES (NOV 1999)

(a) Compliance with procedures. While on Government premises, the Contractor shall comply with
established requirements governing the conduct of personnel and the operation of the facility. These
requirements are set forth in NASA-wide or local installation management instructions, handbooks, or
announcements. The following cover many of the requirements that must be met by Contractors utilizing
GSFC facilities:

GMI 1040.5 GSFC Emergency Management Program
GMI 1040.6 GSFC Emergency Management Plan
GMI 1152.9  Facilities Coordination Committee

GHB 1600.1 Security Manual



GMI 1700.2 GSFC Health and Safety Program

GMI 1772.1  Center Smoking Policy

GMI 1780.1 GSFC Confined Space Policy

GHB 1790.1 Chemical Hygiene Plan

GMI 2540.2 Administrative Communications, Facilities, Equipment and Services
GHB 8800.2 GSFC Environmental Handbook

GMI 8840.1  Center Paper Recycling Program

Center Announcement No. 90-59--Contractor Business Use of Official Mail and of the Mail Services
Center.

Copies of the current issuances may be obtained at <http://gdms.gsfc.nasa.gov/gdms/plsgl/menu_guest>
or from the Contracting Officer. The above list may be modified by the Contracting Officer to include
additional issuances pertaining to the conduct of personnel and the operation of the facility.

(b) Telephone usage certification. If the installation provided property and services listed in NASA
FAR Supplement clause 1852.245-77 includes the use of telephones, the Contractor shall provide an
annual certification that all such usage was in accordance with GHB 2540.2, "GSFC Administrative
Communications Facilities, Equipment and Services". This certification shall be made in January of each
year covering the preceding calendar year and at the conclusion of the Contractor's efforts onsite at the
GSFC. The certification shall be submitted to the Contracting Officer with a copy to the Customer
Interface Branch, Code 294.

(End of clause)

22b) GSFC 52.203-91 LIMITED RELEASE OF CONTRACTOR CONFIDENTIAL BUSINESS
INFORMATION

(a) NASA may find it necessary to release information submitted by the Contractor, either
in response to this solicitation or pursuant to the provisions of this contract, to individuals
not employed by NASA. Business information that would ordinarily be entitled to
confidential treatment may be included in the information released to these individuals.
Accordingly, by submission of this proposal, or signature on this contract or other
contracts, the Contractor hereby consents to a limited release of its confidential business
information (CBI).

(b) Possible circumstances where the Agency may release the Contractor's CBI include,
but are not limited to, the following:

(1) To other Agency Contractors and subcontractors, and their employees tasked with
assisting the Agency in handling and processing information and documents in the
evaluation, the award or the administration of Agency contracts, such as providing both
preaward and post award audit support and specialized technical support to NASA's
technical evaluation panels;

(2) To NASA Contractors and subcontractors, and their employees engaged in
information systems analysis, development, operation, and maintenance, including
performing data processing and management functions for the Agency.
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(c) Except where otherwise provided by law, NASA will permit the limited release of CBI
under subparagraphs (1) or (2) only pursuant to non-disclosure agreements signed by the
assisting Contractor or subcontractor, and their individual employees who may require
access to the CBI to perform the assisting contract).

(d) NASA's responsibilities under the Freedom of Information Act are not affected by this
clause.

(e) The Contractor agrees to include this clause, including this paragraph (e), in all
subcontracts at all levels awarded pursuant to this contract that require the furnishing of
confidential business information by the subcontractor.

(End of clause)

22¢) GSFC 52.204-99 ONSITE PERSONNEL--REPORTING REQUIREMENTS AND CHECKOUT
PROCEDURES (SEPT 1999)

(a)LISTS. The Goddard Space Flight Center maintains a Locator and Information Services Tracking
System (LISTS). The LISTS contains work and home location and contact information for personnel
located onsite for a planned period of more than six months and for all personnel that have permanent
NASA/GSFC Identification Badges, regardless of duty location.

(b) Form 24-27. The Contractor must complete and submit a GSFC Form 24-27, "LISTS Data and
Badge and Decal Information” for each employee that meets the conditions in paragraph (a) of this
clause. The instructions for completing the form are contained in GSFC Form 24-27a. These forms are
available from GSFC stores stock. The GSFC Form 24-27 shall be submitted to the Delivery Order
Contracting Officer's Technical Representative (DOCOTR). The DOCOTR will review the form(s) for
accuracy and completeness and resolve any housing or access issues and return the approved form to
the Contractor. The Contractor shall forward the approved form(s) to the GSFC Security Branch, Code
205.1, for data entry into the LISTS and to obtain appropriate badge(s) for the Contractor employee(s).
The Contractor may contact the LISTS Manager, Institutional Support Office, Code 201, 301-286-2306,
for assistance regarding the LIST System.

(c) Monthly report. The Contractor shall submit a monthly annotated LISTS Report. The GSFC
LISTS Manager, Code 201, will furnish a LISTS print-out to the Contractor no later than the end of each
month. The Contractor shall annotate this provided report to correct and update the information. This
shall include a “mark out” of those employees who are no longer employed by the Contractor or no
longer meet the conditions of paragraph (a) of this clause. Any additional employees that meet the
conditions in paragraph (a) shall be entered on the report, including the date the GSFC Form 24-27 for
each such employee was submitted to the GSFC Security Branch. The annotated LISTS Report shall be
submitted to the DOCOTR, the GSFC Security Branch, Code 205.1, and to the LISTS Manager, Code
201, by the 10th calendar day of the month.

(d) Checkout Procedures. The Contractor shall ensure that all Contractor personnel that have
NASA/GSFC issued identification, keys or other property that leave its employ or that no longer will be
working onsite, process out through the GSFC Security Branch, Code 205.1 and return all such property.

lf not accomplished by the employee, the Contractor shall take action to ensure its accomplishment no
later than 30 days after the employee's departure.

(End of clause)
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23. Clause 52.222-37 EMPLOYMENT REPORTS ON DISABLED VETERANS AND VETERANS OF
THE VIETNAM ERA (JAN 1999) is also incorporated by reference.

24. EIT ACCESSIBILITY STANDARDS

This delivery order requires that applicable Electronic and Information Technology can be accessed and
used by people with disabilities in accordance with Section 508 of the Rehabilitation Act of 1973 (29
U.S.C. 794d), and the Architectural and Transportation Barriers Compliance Board Electronic and
Information Technology (EIT) Accessibility Standards (36 CFR part 1194), unless an exception under
these regulations apply.

25. Property Management Clause

a) The Contractor shall notify the appropriate property custodian when Government-owned
equipment is replaced with ODIN-owned equipment; is moved to a new location; or is removed
for maintenance or repairs.

b) The Contractor is not required to track Government-owned equipment in the NASA Equipment
Management System (NEMS).

c) Al ODIN-owned equipment shall be tagged as an ODIN asset prior to being delivered to a
customer.

d) The Contractor is not required to clean Government-owned computer hard drives except if an
organization opts to continue using the equipment and requests the Contractor to clean the hard
drive.

e) Contractor-owned equipment shall be cleaned in accordance with their disk cleaning procedure
as approved by the GSFC IT Security Manager (ITSM).

f) If a computer will not boot up and the Contractor determines that not workable solution is
available, the Contractor shall remove and destroy the hard drive prior to replacement.

g) The Contractor shall submit a Report of Survey (NASA Form 589) for any Government-owned
asset that is lost while in its possession.

h) The Contractor shall work closely with the losing organization’s management and property
custodian in the event an ODIN-owned asset is lost. In the case of suspected theft, the
Contractor shall notify GSFC Security immediately.

i) The Contractor shall provide a list of all ODIN-owned assets that were lost or stolen during the
previous month. The reporting requirements are defined in DRD 6 of this Delivery Order.

j) The Contractor shall provide a list of all the ODIN-managed, Government-owned equipment that
was moved by the Contractor each month. This report shall be sent to the GSFC SEMO/Code
235 on a monthly basis.



26. Attachment E — Safety & Health Plan is incorporated.

27. Attachment F — Subcontracting Plan is incorporated.
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Seat Type DO1 Cost
GP1 PC $ 179.11
GP1 Mac $ 182.55
GP2 PC $ 194.00
GP2 Mac $ 216.32
GP3 PC $ 217.34
GP3 Mac $ 29498
SE1 PC $ 208.30
SE1 Mac $ 217.20
SE1 Unix $ 742.26
SE2 PC $ 208.99
SE2 Mac $ 217.35
SE2 Unix $ 651.67
SE3 Unix $ 877.42
Lan 1 $ 11.26
Lan 2 $ 21.74
Lan 3 $ 66.68
NAD $ 12.00
APP1 $ 39.08
COMP1 $ 90.98
FILE1 $ 39.08
WEB1 $ 29.65
Fax 1 $ 20.00
Fax 2 $ 42.33
Fax 3 $ 150.00
Pcell $ 58.06
RC1 $ 15.16

Attachment A
Unit Price Per Service

P

age 12



Attachment D

List of Installation — Accountable Government Property

ODIN Supported Government Owned Servers and Attached or Associated Equipment

o  liosisaserer | 17orse | 1a - |BDC, Authentication

GSFC-PDC 1128.183.73.166 1948215 1a PDC, Authentication

agf;g;EMs- 128.183.73.150 1945154 18 $100 |PDC, Exchange

8§;Eémes 128.183.70.111 1948508 1a - Fite

ggil:‘g&m 128.183.74.167 1816275 1a --- File

Jdin-Web 128.183.13.20 1948216 1 049 Web

GSFC-Hera 1128.183.13.29 1944207 1 049 Web

GSFCSMS1 1128.183.73.152 1757192 1a - SMS

GSFC-Viper 128.183.68.97 1942287 1a - File, Print

Citrimax 128.183.74.192 2037081 1a ---  {Terminal Server

Pegasus ;“28.183.72.26 1418862 18 S100 |Domain Controller

Slzli:cljry 128.183.196.220 1943496 8 N41 iFile, Print

GSFC-CFO 1128.183.196.156 1823528 8 N41 . BDC, File, Print, Web

GSFC-Zeus 1128.183.131.83 1823478 1a - PDC, File

GSFC-Lexus [128.183.69.52 1948515 1a File, Print
\_(‘%és’;&c 128.183.70.0 1812751 1a - File, Print




Monitor

1416237 1A GSFC PDC
Monitor .

1415531 1A --- Odin Enterprise
Monitor

1345179 1A IDLE
Monitor

1530776 1A Large Arc Server
Monitor

1523478 1A Arc Server
Monitor

1943497 8 N41 GSFC- Mercury
Monitor

1757393 8 N41 GSFC-CFO
Monitor

1420682 18 S100 PEGASUS
Vionitor

1945153 18 5100
Monitor

1415534 18 S100
Monitor

1523534 18 S100

1701483 1A --- Blues Sky 1
CPU

1529149 1A --- S400A
CPU

1529150 1A --- ODIN NT SERVER 3
CPU

1528400 1A ---
CPU

1700291 1A MORSE
CPU

1948204 18 S100 | GSFCW2KDCA1
SPU

1948094 18 5100 GSFCNASADCH




iCPU

1944901 18

GSFCNASADC2 ;

CPU

1945155 18

;i

Unknown ]

ECN
2032565
1823045
1823545
1420696
1420704
1823548
1421591
1336641
1528731
1522316
1943141
1421592
1421593
1345026
1528732
1523510
1518694

System Description

REPEATER-INTERFACE UNIT, COMMU

COMPUTER, MICRO

COMPUTER, MICRO

COMPUTER, MICRO
DISK DRIVE UNIT

TRANSPORT, MAGNETIC TAPE

COMPUTER, MICRO

TRANSPORT, MAGNETIC TAPE

DISK DRIVE UNIT
DISK DRIVE UNIT
DISK DRIVE UNIT
DISK DRIVE UNIT
DISK DRIVE UNIT

TERMINAL, DATA PROCESSING

DISK DRIVE UNIT
DISPLAY UNIT
COMPUTER, MICRO

Other
Devices 2032558 1A Enterprise Server and Meeting maker
RACK

Other .

Devices 1944984 1A LAN Management System Switch

Other

Devices 1951564 1A - LACIE Storage (LEXUS)

Other

Devices 1951565 1A LACIE Storage (LEXUS)

Other

Devices 1818794 1A GSFCCDROM SERV2

’(W)ther

Devices 1818582 1A GSFCCDROM SERV1

Other '

Devices 1947402 1A Storage Device (VIPER)

Other .

Jevices 1812629 1A Storage Device (VIPER)
|Other ‘ .

Devices 133899 8 N41 Printer in N41

Location

B12 Room E132 and E032,034,36
B12 Room E132 and E032

B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and EQ032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and EQ032
B12 Room E132 and EQ32



1518699
1518700
1518751

1518752
1340804
1097137
1097138
1337907
1417996
1417998
1701532
1701536
1701538
1701540
1750737
1873178
1610896
1610994
1337909
1337911

1755635
1191604
1193161

1337912
1953904
1823046
1823047
1823498
1420703
1754734
1523958
1518697
1340802
1105236
1753062
1337910
1415530
1942131

G041175
2032371

2032373
2032375
1813227
G038093
1823048
1420697
1530193
1530194
1528362
1337242
1813218

DISK DRIVE UNIT
DISK DRIVE UNIT
DISK DRIVE UNIT
DISK DRIVE UNIT
DISK DRIVE UNIT
COMPUTER, MICRO
DISPLAY UNIT
DISK DRIVE UNIT
COMPUTER, MICRO
TRANSPORT, MAGNETIC TAPE
DISPLAY UNIT
TRANSPORT, MAGNETIC TAPE
COMPUTER, MICRO
DISK DRIVE UNIT
COMPUTER, MICRO
COMPUTER, MINI
DISK DRIVE UNIT
TRANSPORT, MAGNETIC TAPE
DISK DRIVE UNIT
DISK DRIVE UNIT
COMPUTER, MICRO
COMPUTER, MAINFRAME
DISK DRIVE UNIT
DISK DRIVE UNIT
DISK DRIVE UNIT
TRANSPORT, MAGNETIC TAPE
DISK DRIVE UNIT
COMPUTER, MICRO
DISK DRIVE UNIT

INTERFACE UNIT, COMMUNICATIONS

ETHERNET HUB
DISK DRIVE UNIT
COMPUTER, MICRO
COMPUTER, MICRO
COMPUTER, MICRO
DISK DRIVE UNIT
COMPUTER, MICRO
COMPUTER, MICRO
TELEVISION

SWITCHING SET, COMMUNICATIONS
SWITCHING SET, COMMUNICATIONS
SWITCHING SET, COMMUNICATIONS

COMPUTER, MICRO
MONITOR, NETWORK
DISPLAY UNIT
COMPUTER, MICRO
CONCENTRATOR, FIBER HUB
CONCENTRATOR, FIBER HUB
DISPLAY UNIT
ANALYZER PORTABLE
PRINTER, ADP, LASER

B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E0Q32
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032



182541 RACK STORAGE B12 Room E132 and E032
2032548 SWITCHING SET, COMMUNICATIONS B12 Room E132 and E032
1519611 COMPUTER, MICRO B12 Room E132 and E032
1813507 INTERFACE UNIT, COMMUNICATIONS B12 Room E132 and E032
2037016 COMPUTER, MICRO B12 Room E132 and E032
1527627 COMPUTER, MICRO B12 Room E132 and E032
1337815 PRINTER, ADP, LASER B12 Room E132 and E032
1525010 FAULT LOCATOR, FIBER OPTIC CAB B12 Room E132 and E032
1498724 COMPUTER, MICRO B12 Room E132 and E032
1822873 DISPLAY UNIT B12 Room E132 and E032
1345330 DISPLAY UNIT B12 Room E132 and E032
43194 DISK DRIVE UNIT B12 Room E132 and E032
43195 TRANSPORT, MAGNETIC TAPE B12 Room E132 and E032
24567 RADIO, PORTABLE B12 Room E132 and E032
1523513 DISK DRIVE UNIT B12 Room E132 and E032
1643311 RECEIVER-TRANSMITER, RADIO B12 Room E132 and E032
1600433 RECEIVER-TRANSMITER, RADIO B12 Room E132 and E032
1524250 DISPLAY UNIT B12 Room E132 and E032
1524251 DISPLAY UNIT B12 Room E132 and E032
1524257 COMPUTER, MICRO B12 Room E132 and E032
1945429 DISPLAY UNIT B12 Room E132 and E032
1945431 DISPLAY UNIT B12 Room E132 and E032
1518695 COMPUTER, MICRO B12 Room E132 and E032
1524650 ETHERNET HUB B12 Room E132 and E032
1529017 POWER SUPPLY B12 Room E132 and E032
1528874 SIGNAL INJECTOR B12 Room E132 and E032
1103622 DISPLAY UNIT B12 Room E132 and E032
1608661 FACSIMILE SET B12 Room E132 and E032
1700263 COMPUTER, MICRO B12 Room E132 and E032
1700265 DISPLAY UNIT B12 Room E132 and E032
1417997 DISPLAY UNIT B12 Room E132 and E032
1419118 TRANSPORT, MAGNETIC TAPE B12 Room E132 and E032
1949312 COMPUTER, MICRO B12 Room E132 and E032
1949314 DISPLAY UNIT B12 Room E132 and E032
1752547 DISPLAY UNIT B12 Room E132 and E032
43834 OPTICAL READER, DATA ENTRY B12 Room E132 and E032
1753520 DISPLAY UNIT B12 Room E132 and E032
1753613 MONITOR, ETHERNET B12 Room E132 and E032
1753615 MONITOR, ETHERNET B12 Room E132 and E032
1755163 COMPUTER, MICRO B12 Room E132 and E032
1755165 DISPLAY UNIT B12 Room E132 and E032
1191562 COMPUTER, MICRO B12 Room E132 and E032
1191563 TRANSPORT, MAGNETIC TAPE B12 Room E132 and E032
1755620 DISPLAY UNIT B12 Room E132 and E032
24289 RADIO, PORTABLE B12 Room E132 and E032
1956921 DISPLAY UNIT B12 Room E132 and E032
1950059 COMPUTER, MICRO B12 Room E132 and E032
1950060 DISPLAY UNIT B12 Room E132 and E032
1950061 DISPLAY UNIT B12 Room E132 and E032
1336754 DISPLAY UNIT B12 Room E132 and E032
1949120 INTERFACE UNIT, COMMUNICATIONS B12 Room E132 and E032




1608543 COMPUTING DEVICE, HANDHELD
1824857 PRINTER, ADP, LASER
1953905 COMPUTER, MICRO
1822869 COMPUTER, MICRO
1754730 Hubstack SEHI-24 Cabletron System
1822262 COMPUTER, MICRO
1944986 DISPLAY UNIT

1524251 NEC Monitor

1524257 Dell Pentium 120 CPU

1524256 Dell XP120 Desktop

1755165 HP 19' Monitor

1755163 HP 9000, HP-UX workstation

1339573 Monitor

1945431 21 inch monitor

1823048 Monitor for SUN workstation

1417997 Sun Monitor

1518695 Sun sparc 20

1945429 21" Monitor

1103622 19" Monitor

1420697 Sun Sparc 5 Station

1643311 Motorola MTS 2000 Walkie-Talkie
24289 Radio on the NASA GSFC frequency

1664394 serial number 466AXL1893 KIT number NTN7144A

B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and E032

serial number 466AXL1890 New ECN Number Radio Transmiter B12 Room E132 and E032

1664395 Receiver Tag on 7/11/01
1956921 Monitor

24567 Radio Transmiter Receiver
1608661 Fax Machine
1700263 CPU

1700265 Monitor

B12 Room E132 and E032
B12 Room E132 and E032
B12 Room E132 and EQ32
B12 Room E132 and E032
B12 Room E132 and E032



Attachment E (Sample — May Be Modified)
CONTRACTOR SAFETY AND HEALTH PLAN CONTENTS

The sections below are provided to assist the Contractor in the preparation of a comprehensive
safety and health plan. In preparing the plan, the Contractor should provide all the information
requested in each section and incorporate the required statements and clauses directly into their
plan. The scope of work and exposure to recoghized hazards should govern the detail
and complexity of the Contractor’s safety and health plan.

This plan must also address safety and health for subcontractor employees for any proposed
subcontract whose value is expected to exceed $500,000, including commercial services and
services provided in support of a commercial item.

In order for NASA to understand the Contractor’s method for compliance with pertinent NASA
policies and requirements and Federal, State, and local regulations for safety, health, fire
protection, and environmental protection, the Contractor shall develop and implement a safety
and health program.

If the place of performance of work under this contract is to be on-site, this plan should assure
the proper integration of the on-site Contractor as a full participant in the Center’s Safety and
Health Program.

This plan, as approved by the contracting officer, will be included in any resulting contract.
Section 1. Safety Program Management

1.1 Policy. Provide the Contractor’s corporate safety and health policy statement.

1.2 Goals and Objectives. Describe specific safety and health goals and objectives. ldentify if
the Contractor is part of OSHA's Voluntary Protection Program (VPP). If not, discuss how
the Contractor is using OSHA’s Performance Evaluation Profile (PEP) as safety
performance criteria.

1.3 Management Leadership. Describe management’s procedures for implementing its
commitment to safety and health through visible management activities. Discuss processes

and procedures for making this visible in all contract and subcontract activities and products

1.4 Employee Involvement. Describe how employees are involved in safety and health
program development, implementation, and decision-making processes.

1.5 Responsibility. Describe line and staff responsibilities for safety and health program
implementation. Identify any other personnel or organization that provides safety services
or exercises any form of control or assurance in these areas. Also identify the following:

a. Safety Representative. |dentify by title the individual who will be responsible for the



Contractor” adherence to Center-wide safety, health, fire protection and environmental
concerns and goals, and who will participate in activities related to the Center’s Safety
and Health Program.

b. Building or area fire warden. Each building or area occupied by the Contractor shall
assign an individual to facilitate the Center’s fire safety program to coordinate with GSFC
Facility Operations Managers (FOMs) and emergency planning and response officials
and their representatives.

1.6 Provision of Authority. Describe consistency of the plan with applicable GSFC
requirements and contractual direction as well as applicable Federal, State, and local
regulations and how this will be maintained throughout the life of the contract.

1.7 Accountability. Describe procedures for ensuring that management and employees will be
held accountable for implementing their tasks in a safe and healthful manner. Appropriate
examples include the use of traditional and/or innovative personnel management methods
such as job performance evaluations, disciplinary measures, awards, etc.

1.8 Program Evaluation. Describe the method of conducting an annual, internal safety and
health program evaluation. The program evaluation may consist of either (1) participation in
OSHA's Performance Evaluation Profile (PEP) survey or (2) a written report that documents
procedures for determining the existence of criticalilty of the Contractor’s hazardous
operations and products. When a written program evaluation is requested, it will be
delivered to the Government no later than 30 days after the end of each contract year or at
the end of the contract, whichever is applicable.

1.9 Safety and Health Committees. Discuss safety and health committee requirements,
membership, organizational level, and meeting frequency.

1.10 Government Access to Contractor Safety and Health Program Documentation.
Describe approach to document safety and health program performance. ldentify what records
will be made available to the Government, i.e., logs, records, minutes, procedures, checklists
statistics, reports, analyses, notes or other written or electronic documents which contain in
whole or in part any subject matter pertinent to safety, health, environmental protection or
emergency preparedness. The Contractor will acknowledge the following as standing
requests of the Government to be handled as described below:

a. Material Safety Data Sheets. Describe the procedure by which the Contractor shall
prepare and/or deliver to GSFC, Material Safety Data Sheets (MSDS) for products
brought onto Government property or included in its products delivered to the
Government. A single copy of each MSDS will be sent upon receipt of the material for
use on NASA property to the GSFC Safety and Environmental Branch, Code 205.2
along with the name, address, and telephone extension of the Contractor
representative to be contacted for questions or other information.

b. Hazardous Materials Inventory. The Contractor will compile an annual inventory
report of all hazardous materials it has located on Government property and which is
within the scope of 29 CFR 1910.1200 — Hazard Communication and Federal
Standard 313 — Material Safety Data, Transportation Data and Disposal Data for
hazardous Materials Furnished to Government Activities, as revised. The call for this



annual inventory is issued by the Safety and Environmental Branch, Code 205.2.
This listing shall provide the following: (1) the identity of the material; (2) the location
of the material by building and room; (3) the maximum quantity used, disposed of or
otherwise released during the year for each material.

1.1 Participation. The Contractor may be requested to participate in the review and
modification of safety requirements that are to be implemented at the direction of the GSFC
Contracting Officer’s Technical Representative in accordance with established NASA
directives and procedures.

112 Procurement. Identify procedures used to assure that the Contractor’s procurements
are reviewed for safety and environmental considerations and that specifications contain
appropriate criteria and instructions. In an effort to minimize the exposure of hazardous
materials to employees in adjacent areas, the Contractor will substitute non-hazardous or
less hazardous materials whenever possible. The Contractor will also apply the latest EPA
guidelines to materials purchased under the contract. The lastest and most comprehensive
listing can be obtained from the Safety and Environmental Branch, Code 205.2.

Section 2. Worksite Analysis

2 1 Process. Describe the method by which hazardous conditions/operations within the
Contractor’s worksite will be identified for the duration of the contract. The identified method
should explain the information collection process through the use of surveys, analyses,
inspections of the worksite. All hazards on GSFC property will be subject to the review and
concurrence of the GSFC Safety and Environmental Branch, Code 205.2, unless otherwise

N specified. The Contractor is expected to have processes to address similar instances in
Contractor facilities utilizing Contractor resources to manage such instances. Describe the
procedures and techniques to be used to compile an inventory of hazards associated with
the work to be performed on this contract. This inventory of hazards shall address the work
specified in this contract as well as operations and work environments which are performed
in the vicinity or in close proximity to contract operations. The results will be reported to the
Government in a manner suitable for inclusion in facilities baseline documentation as a
permanent record of the facility. Specific techniques to be considered include:

a. Comprehensive Survey. A “wall-to-wall” engineering assessment of the work site
including facilities, equipment, processes, and materials (including waste).

b. Change Analysis. Typically addresses modifications in facilities, equipment,
processes, and materials (including waste); and related procedures for operations and
maintenance. Change analyses periodically will be driven by new or modified
regulatory and/or GSFC requirements.

c. Hazard Analysis. Addresses facilities, systems/subsystems, operations, processes,
materials (including waste), and specific tasks or jobs.

d. Hazard Identification. List each hazardous operation and/or unique hazard to be
performed, and a list of other key operations required or planned in the performance
of the contract. GSFC and the Contractor jointly decide which operations are to be
considered hazardous, with GSFC as the final authority. Before hazardous operations
commence, the Contractor shall submit for GSFC concurrence: (1) written hazardous




procedures operations procedures for all hazardous operations; and/or (2)
qualification standards or required certifications for personnel involved in hazardous

operations.

2.2 Inspections. The Contractor will describe administrative requirements and procedures for
control of and regularly scheduled inspections for fire and explosion hazards. OR The
Contractor can identify procedures or policies with the stipulation that the results of
inspections conducted on GSFC property or involving Government property will be
documented in safety program evaluations or the quarterly Accident/Incident Summary
Reports. Inspections will identify the following:

a. Discrepancies between observed conditions and current requirements
b. New (not previously identified) or modified hazards

2.3 Employee Reports of Hazards. Identification of methods to encourage employee reports
of hazardous conditions or close calls and analyze/abate hazards.

Section 3 — Mishap Investigation and Record Analysis

3.1 Mishap Investigation. Describe accident investigation procedures that will be used to
investigate mishaps including corrective actions implemented to prevent recurrence. The
Contractor will describe the methods to be used to report and investigate mishaps on GSFC
property and on Contractor or third party property. The Contractor shall describe its
procedures for implementing the use of GSFC mishap reporting and investigation forms and
alternate forms used by the Contractor with emphasis on timely notification to GSFC
contracting officer. The Contractor will investigate all work-related mishaps, incidents and
close calls, to the extent necessary to determine their causes and provide the contracting
officer and the GSFC Safety and Environmental Branch, Code 205.2, a report of the
investigative findings and proposed or completed corrective actions. The Contractor will
describe procedures for immediate notification requirements for fires, hazardous materials
releases, and other emergencies. The Contractor will include appropriate details to address
the use of NASA Form 1627 — Mishap Report, including 24-hour and ten day mishap reports
to the GSFC Safety and Environmental Office, Code 205.2.

3.2 Trend Analysis. Describe approach to performing trend analyses of occupational injuries
and illnesses: facilities, systems, and equipment performance; maintenance findings; efc).
Discuss methods to identify and abate common causes indicated by trend analyses. For
each establishment on and off GSFC property that performs work on this contract,
the Contractor shall deliver to the Government (under separate Contractor’s cover
letter) a copy of it’s annual summary of occupational injuries and ilinesses (or
equivalent) as described in 29 Code of Federal Regulations, Subpart 1904.5. If the
Contractor is exempt by regulation from maintaining and publishing such logs,
equivalent data in acceptable format (loss runs from insurance carrier) can be used.
Data shall be compiled and reported by calendar year and provided to the Government
within 45 days after the end of the year o be reported (not later than February 15 of the year
following).



Section 4. Hazard Prevention and Control

~ 4.1 Risk Management. Describe how the Contractor will routinely examine and analyze
hazards associated with individual jobs, operations, processes, etc. Discuss the need for
coordination with safety, health and environmental services and emergency authorities at
GSFC. Discuss scope of coverage (hazardous chemicals, equipment, discharges, waste,
energies, etc.) For Hazardous Operations, establish methods for notification of personnel
when hazardous operations are to be performed in their facilities or when hazardous
conditions are found to exist during the course of this contract. GSFC policy will serve as a
guide for defining, classifying, and prioritizing hazardous operations. Develop and maintain
a list of hazardous operations to be performed during the life of this contract. The list of
hazardous operations will be provided to the contracting officer as part of the safety plan for
review and approval. Before hazardous operations will commence, the Contractor will
develop a schedule to develop written hazardous operations procedures with particular
emphasis or identifying the job safety steps required. Protective Equipment. Set forth
procedures for obtaining, inspecting and maintaining protective equipment as required, or
reference written procedures pertaining to this subject. These procedures will be readily
available to personnel as required to correctly perform their duties. Hazardous Operations
Permits ldentify operations or tasks where hazardous operations permits will be required
as specified in GSFC’s local requirements. Information on these permits can be obtained
from GSFC’s Safety and Environmental Branch, Code 205.2. Operations Involving
lonizing and/or Non-lonizing Radiation All work involving ionizing and/or non-ionizing
radiation will be identified and coordinated with the Code 205.2 Radiation Safety Office at 6-
8482 Operations Involving Potential Asbestos Exposures. Set forth guidance to adhere

~ to GSFC procedures. Operations Involving Exposures to Toxic or Unhealthful
Materials. Such operations must be evaluated by the GSFC Safety and Environmental
Branch, Code 205.2, prior to work. Hazardous Waste. Identify procedures used to
manage hazardous waste from point of generation through disposal. Clearly identify
divisions of responsibility between Contractor and GSFC for hazardous waste generated
throughout the life of the contract. On-site operations must be evaluated by GSFC’s
Environmental Team. Operations Involving New or Modified Emissions/Discharges to
the Environment. Set forth methods for identifying new or modified emissions/discharges
and coordinating results with the GSFC Environmental Team. Set forth procedures to
minimize or eliminate environmental pollution. Address management of hazardous
materials; substitution of non-hazardous or less hazardous materials for hazardous
materials; proper segregation of hazardous wastes from non-hazardous wastes; and other
methods described by GSFC. Emphasis shall be placed on providing for sufficient lead time
for processing permits through appropriate State agency and/or the Environmental
Protection Agency.

4.2 Baseline Documentation. Discuss your responsibilities for maintaining baseline
documentation in accordance with Center requirements. The Contractor will implement any
facilities baseline documentation tasks (including safety engineering) as provided in the
Contractor’s safety and health plan approved by GSFC.

4.3 Preventive Maintenance. Discuss approach to preventive maintenance. Describe scope,
frequency and supporting rationale for any preventive maintenance program including
facilities or equipment



4.4 Medical Program. Discuss your medical surveillance program (if applicable). Discuss
approach to cardiopulmonary resuscitation (CPR), first aid, and emergency response.

Section 5 — Emergency Response

5.1 Emergency Procedures. Discuss approach to emergency preparedness and contingency
planning which addresses fire, explosion, inclement weather, environmental releases, etc.
Discuss compliance with 29 CFR 1910.120 HAZWOPER and the role the Contractor will play in
the local Incident Command System. Discuss methods to be used for notification of to the
GSFC Emergency Console. For on-site work, all personnel will comply with the building
evacuation plan (which will be made available to the Contractor after contract award).

Section 6 — Safety and Health Training

6.1 Training Program. Describe the Contractor’s training program including identification of
responsibility for training employees to assure understanding of safe work practices, hazard
recognition, and appropriate responses including protective and/or emergency
countermeasures. Address management techniques used to identify and utilize any Center
training resources (such as hazard communication, confined space entry, confined space
entry, lockout/tagout, etc.) as appropriate with particular emphasis on programs designed for
the multiple employer work environment on GSFC property. Discuss personnel certification
programs. All training materials and training records will be provided for GSFC review on
request.

REFERENCES:

Public Law 91-596, Occupational Safety and Health Act of 1970
Title 29 Code of Federal Regulations, Part 1904
Title 29 Code of Federal Regulations, Part 1910
Title 29 Code of Federal Regulations, Part 1910.1200 Hazard Communication
Title 29 Code of Federal Regulations, Part 1926
Title 29 Code of Federal Regulations, Part 1960

The following NASA regulations can be obtained from http://nodis

NPD 8621.1, NASA Mishap Reporting

NPD 8710.1, Emergency Preparedness Program

NPD 8710.2, NASA Safety and Health Program Policy

NPG 5100.4, NASA Federal Acquisition Regulations Supplement
NPG 8715.1, NASA Safety and Health Handbook

NPG 8715.3, NASA Safety Manual
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